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NOTICE INVITING BIDS 
FOR 

High Desert Water Bank – Well Drilling Package 3 [the “Project”] 
 

PROJECT NO. HDWB 24-01 

 NOTICE IS HEREBY GIVEN that Antelope Valley - East Kern Water Agency (the “Agency”) 
invites sealed Bids for the Project.  The Agency will receive such Bids at its Administrative Office, 
6500 West Avenue N, Palmdale, CA 93551 up to 3:00 p.m. on May 2, 2024, at which time they 
will be publicly opened and read aloud. 

SCOPE OF WORK.  The Project includes, without limitation, furnishing all necessary labor, 
materials, equipment, and other incidental and appurtenant Work necessary to satisfactorily 
complete the Project, as more specifically described in the Contract Documents.  This Work will 
be performed in strict conformance with the Contract Documents, permits from regulatory 
agencies with jurisdiction, and applicable regulations.  The quantity of Work to be performed and 
materials to be furnished are approximations only, being given as a basis for the comparison of 
Bids. Actual quantities of Work to be performed may vary at the discretion of the Agency Engineer. 

Discrepancies in, and/or omissions from the Bid or Contract Documents or questions as to their 
meaning shall be immediately brought to the attention of AVEK by submission of a written request 
for an interpretation or clarification to AVEK. Such submission, if any, must be sent to Justin 
Livesay at jlivesay@avek.org. Questions must be submitted by 5:00 p.m. on April 18, 2024. 
Questions received after this date and time may not be answered. 

Any interpretation of the Contract Documents will be made only by written addenda duly issued 
by AVEK. AVEK will not be responsible for any explanations or interpretations provided in any 
other manner. No person is authorized to make any oral interpretation of any provision in the 
Contract Documents to any bidder, and no bidder should rely on any such oral interpretation. 

In general, the WORK shall consist of the drilling, construction, development, and testing of at 
least six new Recovery Wells – see “BASE AMOUNT” in the BID SHEETS. At the Agency’s 
discretion, up to two additional new Recovery Wells may be added to the WORK and award – 
see “ADDITIVE ITEM A” and “ADDITIVE ITEM B” in the BID SHEETS. The WORK includes but 
is not limited to the following: 

A. Mobilize and demobilize all required equipment for the construction of Recovery Wells 
as described by these contract documents, specifications, and plans.  

B. Remove and store on site all existing aggregate base within the vicinity of the drilling 
equipment. 

C. Clearing and grubbing to provide adequate unobstructed working space for the 
Recovery Wells at each site.  

D. Meet discharge and waste requirements. 

E. Develop as required to accomplish the WORK all temporary facilities including but not 
limited to temporary water supply, water storage, disposal systems, temporary lighting, 
temporary power supply, required storage tankage, and safety measures requirements.  
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F. Furnish, install and impervious-seal a 36-inch diameter by 0.50-inch thick steel 
conductor casing in a 42-inch diameter borehole to a depth of 50 feet below ground 
surface (bgs) required for the Recovery Wells at each location. 

G. Drill a (maximum) 17.5-inch diameter pilot hole from 50 to a maximum depth of 1,200 
feet bgs required for the Recovery Wells at each location. 

H. Collect and preserve grab formation samples and submit for analysis at intervals 
prescribed by this Specification for the Recovery Wells at each location.  

I. Perform directional and deviation survey of the pilot hole for the Recovery Wells at each 
location. 

J. Perform a geophysical survey of the pilot hole for the Recovery Wells at each location.  

K. Ream the pilot hole to 32-inches and 26-inches diameters to depths specified in the final 
well design. For bidding purposes, assume reaming to 32-inch diameter from 50 feet to 
a depth of 330 feet bgs. Assume reaming to 26-inch diameter from 330 feet to a 
maximum depth of 1,200 feet bgs (as shown in Drawings).  

L. Perform a caliper survey of the reamed borehole for the Recovery Wells at each location.  

M. Furnish and install an 18-inch inside diameter, 3/8-inch wall thickness HSLA blank sump 
for the Recovery Wells at each location. 

N. Furnish and install an 18-inch inside diameter, HSLA Ful-Flo louvered well screen for 
the Recovery Wells at each location.  

O. Furnish and install an 18-inch inside diameter, 3/8-inch wall thickness HSLA blank 
casing for the Recovery Wells at each location. 

P. Furnish and install nominal 2.5-inch diameter mild steel filter pack fill feed tube for the 
Recovery Wells at each location. 

Q. Furnish and install 6 x 9 silica sand filter pack for the Recovery Wells at each location. 

R. Furnish and install No. 1C Silica Sand for the Recovery Wells at each location. 

S. Furnish and install hydrated bentonite intra-annular seals for the Recovery Wells at each 
location.  

T. Furnish and install cement sanitary seal from ground surface for the Recovery Wells at 
each location.  

U. Perform mechanical and chemical well development for the Recovery Wells at each 
location. 

V. Install, operate, and remove temporary pumping equipment and appurtenance for 
pumping development assuming up to 3,000 gpm with the pump intake at 770 feet bgs 
for the Recovery Wells at each location.  

W. Furnish and install sounding tubes.  
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X. Perform pump development by pumping and surging for the Recovery Wells at each 
location.  

Y. Perform variable-rate discharge test by pumping for the Recovery Wells at each location.  

Z. Perform a static flow velocity survey and fluid temperature and conductivity logging for 
the Recovery Wells at each location. 

AA. Perform a 48-hour constant-rate discharge test by pumping for the Recovery Wells at 
each location.  

BB. Conduct a spinner-log survey with depth specific groundwater sampling for the Recovery 
Wells at each location.  

CC. Perform two color video survey for the Recovery Wells at each Location.  

DD. Conduct a well alignment/deviation test by gyroscopic methods for the Recovery Wells 
at each location 

EE. Complete final disinfection and provide temporary lockable lid for the Recovery Wells at 
each location.  

FF. Construct a well surface completion for the Recovery Wells at each location.  

GG. Restore all aggregate base surface treatment to the preconstruction conditions. 

Project Location 

The project is located within the area bounded by the State Water Project East Branch to the 
south, 280th Street W to the east, 300th Street W to the west and West Avenue A to the north in 
the unincorporated portions of Los Angeles County, Antelope Valley California. The specific 
Recovery Wells are within the area bounded as described above and are referenced on the plans 
and construction documents.  

Schedule of Construction 

Construction of six Recovery Wells inclusive of providing all materials, labor, equipment, 
ancillary/temporary works, testing, mobilization/demobilization, site cleanup and project close out 
shall be accomplished within 270 calendar days. Should the AGENCY elect to award Additive 
Item A and or Additive Item B (additional recovery wells) in the bid, an additional 40 calendar days 
per additive item will be awarded to complete the work. The Recovery Well locations shall be 
constructed in the following sequence: HD01, HD03, HD05, HD08, HD25, HD27, HD07 (if 
awarded), and HD10 (if awarded). The Contractor, at his option and in accordance with the 
Contract Documents, may accomplish the work in a parallel fashion using multiple drilling rigs and 
project personnel to meet the required schedule. 

OBTAINING BID DOCUMENTS.  Bidders may obtain copies of the Plans, Specifications and 
other Contract Documents online only by emailing Ben Melendez, Engineering Technician, at 
bmelendez@avek.org.   

mailto:bmelendez@avek.org
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MANDATORY PRE-BID MEETING AND SITE VISIT.  A mandatory pre-bid meeting will be held 
on April 11, 2024, at 10 a.m. at 6500 West Avenue N., Palmdale, CA, followed by a mandatory 
site visit.  Every Bidder is required to attend the pre-bid meeting and Project site visit.  Failure of 
a Bidder to attend will render that Bidder’s Bid non-responsive.  No allowances for cost 
adjustments will be made if a Bidder fails to adequately examine the Project site before submitting 
a Bid. 

REGISTRATION WITH THE DEPARTMENT OF INDUSTRIAL RELATIONS.  In accordance with 
Labor Code Sections 1725.5 and 1771.1, no contractor or subcontractor shall be qualified to bid 
on, be listed in a bid proposal, subject to the requirements of Section 4104 of the Public Contract 
Code, or engage in the performance of any contract for public work, unless currently registered 
and qualified to perform public work pursuant to Section 1725.5 [with limited exceptions for bid 
purposes only under Labor Code Section 1771.1(a)]. 

PREVAILING WAGES.  In accordance with Labor Code Section 1770 et seq., the Project is a 
“public work.” The selected Bidder (Contractor) and any Subcontractors shall pay wages in 
accordance with the determination of the Director of the Department of Industrial Relations (“DIR”) 
regarding the prevailing rate of per diem wages.  Copies of those rates are on file with the Director 
of Public Works, and are available to any interested party upon request.  The Contractor shall 
post a copy of the DIR’s determination of the prevailing rate of per diem wages at each job site.  
This Project is subject to compliance monitoring and enforcement by the DIR. 

BONDS.  Each Bid must be accompanied by a cash deposit, cashier’s check, certified check or 
Bidder’s Bond issued by a Surety insurer, made payable to the Agency and in an amount not less 
than ten percent (10%) of the total Bid submitted.  Personal or company checks are not 
acceptable.  Upon Contract award, the Contractor shall provide faithful performance and payment 
Bonds, each in a sum equal to the Contract Price.  All Bonds must be issued by a California 
admitted Surety insurer using the forms set forth in the Contract Documents, or in any other form 
approved by the Agency General Counsel.  Failure to enter into the Contract with the Agency, 
including the submission of all required Bonds and insurance coverages, within fifteen (15) Days 
after the date of the mailing of written notice of contract award to the Bidder, shall subject the Bid 
security to forfeiture to the extent provided by law. 

LICENSES.  Each Bidder shall possess a valid Class C-57 Contractor’s license issued by the 
California State Contractors License Board at the time of the Bid submission, unless this Project 
has any federal funding, in which case the successful Bidder must possess such a license at the 
time of Contract award.  The successful Contractor must also possess a current business license 
issued by the City of Palmdale.  

RETENTION SUBSTITUTION.  Five percent (5%) of any progress payment will be withheld as 
retention.  In accordance with Public Contract Code Section 22300, and at the request and 
expense of the Contractor, securities equivalent to the amount withheld may be deposited with 
the Agency or with a State or federally chartered bank as escrow agent, which shall then pay such 
moneys to the Contractor.  Upon satisfactory completion of the Project, the securities shall be 
returned to the Contractor.  Alternatively, the Contractor may request that the Agency make 
payments of earned retentions directly to an escrow agent at the Contractor’s expense.  No such 
substitutions shall be accepted until all related documents are approved by the Agency General 
Counsel. 
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BIDDING PROCESS.  The Agency reserves the right to reject any Bid or all Bids, and to waive 
any irregularities or informalities in any Bid or in the bidding, as deemed to be in its best interest. 

By: 

Matthew Knudson  
General Manager  
Antelope Valley-East Kern Water Agency 

Date 
3/27/24




